COLORADO DEPARTMENT OF TRANSPORTATION DATE : 03/22/12
PAGE : 002 -1
TABULATION OF BIDS
LETTING NO. : 20120322 CONTRACT ID : C18789 COUNTIES : MONTEZUMA LA PLATA
LETTING DATE : 03/22/12 REGION -5
LETTING TIME : 10:00 AM CONTRACT TIME : 11/02/12 COMPLETION DATE
TERRAIN : MOUNTAINOUS PROJECT(S) : NH1601-065
CONTRACT DESCRIPTION :
PROJECT NH 1601-065
LOCATED ON US 160 BEGINNING AT MP 56.19 AND CONTINUING
EASTWARD APPROXIMATELY 8.8 MILES TO MP 65.00.
CONSISTING OF A 1-INCH HMA LEVELING COURSE AND A 2-INCH
HMA OVERLAY, HEATING AND REMIXING TREATMENT, MODIFY
GUARDRAIL MINOR EARTHWORK & MINOR CULVERT EXTENSIONS,
SHOULDERING MATERIAL, SUPERELEVATION CORRECTION,
BRIDGE REHABILITATION WORK (STR 0-03-EO0), INSTALLATIONN OF
DELINEATORS, PAVEMENT MARKING, CONSTRUCTION SIGNING, SEEDING
AND SOIL RETENTION BLANKET.
TOTAL % OF % OF
RANK ~VENDOR VENDOR NAME BID LOW BID EST
0  -EST- ENGINEER"S ESTIMATE $ 6,079,680.40  86.9404%  100.0000%
1 672A OLDCASTLE SW GROUP, INC. $ 6,992,928.97 100.0000%  115.0213%
2 027A APC SOUTHERN CONSTRUCTION COMPANY, LLC $ 7,075,594.67 101.1821%  116.3810%
3 005A A & S CONSTRUCTION CO. $ 7.399,999.99  105.8212%  121.7169%
4 091A ELAM CONSTRUCTION INCORPORATED $ 9,031,417.00 129.1507%  148.5509%
IC 0) -EST- IC 1) 672A 1C 2) 027A
IENGINEER"S ESTIMATE JOLDCASTLE SW GROUP, INC. JAPC SOUTHERN CONSTRUCTION
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------------------ e
SECTION 0001  ROADWAY | | |
| | |
201-00000 Clear and Grub 1.000 L S | 20000.0000  20000.00|] 28639.5500  28639.55] 13100.1300  13100.13
202-00023 Rem Emb Prot Ty 3 4.000 EACH]| 4250000 1700.00] 899.7200 3598.88]| 368.1400 1472 .56
202-00035 Rem Pipe 68.000 LF | 20.0000 1360.00] 83.9300 5707.24] 20.4500 1390.60
202-00090 Rem Delineator 467.000 EACH| 10.0000 4670.00] 10.5000 4903.50]| 5.1100 2386.37
202-00201 Rem Curb 2666.000 LF | 4.5000  11997.00] 1.9400 5172.04] 5.1100  13623.26
202-00220 Rem Asphalt Mat 1963.000 SY | 3.0000 5889.00]| 4.9600 9736.48| 4.4000 8637.20
202-00240 Rem Asphalt Mat (Planing) 8500.000 SY | 3.0000  25500.00] 3.5400  30090.00] 3.6000  30600.00
202-00425 Rem Bridge Railing 307.000 LF | 10.0000 3070.00] 8.5600 2627.92| 8.9200 2738.44
202-00450 Rem Port Present Str (1) 41.000 SY | 225.0000 9225.00] 110.2500 4520.25] 107.3700 4402.17
202-00453 Rem Port Present Str (2) 16.000 SY | 230.0000 3680.00] 187.9500 3007.20] 183.0500 2928.80
202-00503 Rem Port Present Str 83.000 SY | 120.0000 9960.00] 367.5000  30502.50] 357.9100  29706.53
202-04002 Clean Culvert 6.000 EACH| 2000.0000  12000.00] 2625.0000  15750.00] 1533.9200 9203.52
202-05100 Sandblasting Reinf Steel 84.000 SY | 35.0000 2940.00] 15.7500 1323.00] 15.3400 1288.56
203-00060 Emb Matl (CIP) 11821.000 CY | 15.0000 177315.00] 31.4500 371770.45]| 12.2500  144807.25
203-01100 Proof Rolling 8.000 HOUR| 90.0000 720.00] 98.6200 788.96]| 121.0500 968.40



COLORADO DEPARTMENT OF TRANSPORTATION DATE : 03/22/12
PAGE : 002 -2
TABULATION OF BIDS

LETTING NO. : 20120322 CONTRACT ID : C18789 COUNTIES : MONTEZUMA LA PLATA
LETTING DATE : 03/22/12 REGION : 5
LETTING TIME : 10:00 AM

IC 0) -EST- IC 1) 672A IC 2 ) 027A

|ENGINEER"S ESTIMATE |]OLDCASTLE SW GROUP, INC. JAPC SOUTHERN CONSTRUCTION

| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
------------------------------------------------------ e __
203-01500 Blading 20.000 HOUR] 150.0000 3000.00] 133.5300 2670.60] 135.5500 2711.00
203-01597 Potholing 60.000 HOUR] 200.0000 12000.00] 304 .5000 18270.00] 255.6500 15339.00
203-01622 Sweeping (With Pickup Broo 40.000 HOUR] 160.0000 6400.00] 112.5300 4501.20] 122.7100 4908.40
203-02330 Laborer 40.000 HOUR] 40.0000 1600.00] 45_.3700 1814.80] 52.2800 2091.20
206-00000 Str Excav 208.000 CY | 20.0000 4160.00] 113.4000 23587.20] 110.4400 22971.52
206-00100 Str Bkfl (CL 1) 2.000 CY | 700.0000 1400.00] 236.2500 472 .50] 230.0900 460.18
207-00205 Topsoil 1314.000 cY | 14.0000 18396.00] 17.6700 23218.38] 33.3600 43835.04
207-00210 Stockpile Topsoil 2878.000 CY | 7.0000 20146.00] 13.8900 39975.42] 28.0200 80641.56
208-00002 Erosion Log (12 1In) 11060.000 LF | 4 _.5000 49770.00] 3.6200 40037 .20] 3.5300 39041.80
208-00011 Erosion Bales (Weed Free) 875.000 EACH] 17.0000 14875.00] 15.2300 13326.25] 14.8300 12976.25
208-00020 Silt Fence 5350.000 LF | 1.1000 5885.00] 1.1600 6206.00] 1.1200 5992 .00
208-00045 Conc Washout Str 1.000 EACH] 700.0000 700.00] 525.0000 525.00] 511.3100 511.31
208-00070 Vehicle Tracking Pad 5.000 EACH] 700.0000 3500.00] 1522 .5900 7612.95] 1022.6100 5113.05
208-00103 Removal and Disposal of Se 40.000 HOUR] 50.0000 2000.00] 47.2500 1890.00] 51.1300 2045.20
208-00105 Removal and Disposal of Se 40.000 HOUR] 135.0000 5400.00] 141.7500 5670.00] 76.7000 3068.00
208-00206 Erosion Control Supervisor 120.000 DAY | 200.0000 24000.00] 136.5000 16380.00] 132.9400 15952.80
210-00010 Res Mailbox Str 2.000 EACH] 225.0000 450.00] 210.0000 420.00] 204.5200 409.04
210-00425 Res Bridge Railing 307.000 LF | 18.0000 5526.00] 24 .3600 7478.52] 28.0700 8617.49
210-00810 Res Ground Sign 34.000 EACH] 200.0000 6800.00] 183.7500 6247.50] 178.9600 6084 .64
210-04030 Modify Guardrail 15497.000 LF | 6.5000 100730.50] 3.9900 61833.03] 11.3100 175271.07
212-00006 Seeding (Native) 7.450 ACRE] 600.0000 4470.00] 987.0000 7353.15] 961.2500 7161.31
212-00032 Soil Conditioning 7.450 ACRE] 800.0000 5960.00] 6090.0000 45370.50] 5931.1400 44186.99
213-00004 Mulching (Weed Free Straw) 7.450 ACRE] 750.0000 5587 .50] 1113.0000 8291.85] 1083.9700 8075.58
213-00061 Mulch Tackifier 1490.000 LB | 2.5000 3725.00] 4.2500 6332.50] 4.1400 6168.60
216-00041 Soil Reten Blanket (S/C) 4808.000 SY | 2.0000 9616.00] 2.9300 14087 .44] 2.8500 13702.80
304-02000 ABC (CL 2) 2620.000 TON | 25.0000 65500.00] 20.9500 54889.00] 36.2300 94922 .60
304-06000 ABC (CL 6) 1853.000 TON | 30.0000 55590.00] 24.3100 45046.43] 34.6200 64150.86
304-09014 ABC (Spec) 16135.000 TON | 23.0000 371105.00] 21.4400 345934 .40] 21.4200 345611.70
403-00720 HMA (Patching) (Asph) 1932.000 TON | 90.0000 173880.00] 93.9100 181434.12] 117.1200 226275.84
403-09500 Furnish HMA 3832.000 TON | 70.0000 268240.00] 82.3800 315680.16] 110.3100 422707 .92
403-34721 HMA (Gr SX) (75) (PG 58-28 34965.000 TON | 77.0000 2692305.00] 88.2900 3087059.85] 87.8700 3072374.55
405-00100 Heating and Remixing Treat 139352.000 SY | 5.4000 752500.80] 5.4700 762255.44] 5.5900 778977.68
411-10255 Emul Asph (SS) 15388.000 GAL | 3.0000 46164 .00] 3.0700 47241 .16]| 3.8300 58936.04
411-90010 Asph Rejuvenating Agent 7038.000 GAL | 3.0000 21114.00] 2.9000 20410.20] 2.9700 20902.86
420-00510 Geotextile (Cr Reduc) (H D 330.000 sy | 15.0000 4950.00] 15.7500 5197.50] 15.3400 5062 .20
506-00209 Riprap (9 In) 22.000 CY | 65.0000 1430.00] 160.1300 3522.86] 81.8100 1799.82
506-00224 Riprap (24 1In) 126.000 CY | 120.0000 15120.00] 216.0900 27227.34] 102.2600 12884.76
507-00400 Bitum S and D Pave (Asph) 8.000 TON | 250.0000 2000.00] 1122.4800 8979.84]| 255.6500 2045.20
515-00120 Waterproofing (Membrane) 517.000 SY | 15.0000 7755.00] 13.6500 7057 .05] 13.2900 6870.93
515-00400 Concrete Sealer 144 _.000 SY | 15.0000 2160.00] 10.5000 1512.00] 10.2300 1473.12
515-00410 Concrete Sealer (Calcium N 134.000 SY | 40.0000 5360.00] 26.2500 3517.50] 25.5700 3426.38
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TABULATION OF BIDS

LETTING NO. : 20120322 CONTRACT ID : C18789 COUNTIES : MONTEZUMA LA PLATA
LETTING DATE : 03/22/12 REGION : 5
LETTING TIME : 10:00 AM

I( 0) -EST- IC 1) 672A IC 2) 027A

IENGINEER™S ESTIMATE JOLDCASTLE SW GROUP, INC. JAPC SOUTHERN CONSTRUCTION

| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------------------ e
518-01050 Br Expan Device (Special) 82.000 LF | 40.0000 3280.00] 173.2500  14206.50] 168.7300  13835.86
601-01010 Conc CL BZ 85.000 CY | 300.0000  25500.00] 500.0000  42500.00] 511.3100  43461.35
601-03040 Conc CL D (Bridge) 23.000 CY | 500.0000  11500.00] 918.7500  21131.25] 894.7800  20579.94
601-03041 Conc CL D (Bridge) (Spec) 3.000 CY | 600.0000 1800.00] 1260.0000 3780.00] 1227.1300 3681.39
602-00020 Reinf Steel (Epoxy) 1625.000 LB | 2.0000 3250.00] 3.1500 5118.75] 3.0700 4988.75
603-10180 18 In CSP 19.000 LF | 60.0000 1140.00] 315.8600 6001.34] 52.7700 1002.63
603-10240 24 In CSP 155.000 LF | 75.0000  11625.00] 164.7200  25531.60] 64.9700  10070.35
603-10360 36 In CSP 15.000 LF | 90.0000 1350.00] 437.3300 6559.95| 74.5200 1117.80
603-30018 18 In SES 1.000 EACH] 450.0000 450.00] 484.2300 484.23] 276.1000 276.10
603-30036 36 In SES 1.000 EACH] 575.0000 575.00] 916.4100 916.41] 664.7000 664.70
603-50012 12 In Plastic Pipe 140.000 LF | 50.0000 7000.00] 16.9700 2375.80] 70.5600 9878.40
606-00301 Gdrail Ty 3 (6-3) 2975.000 LF | 25.0000  74375.00] 19.1600  57001.00] 16.5500  49236.25
606-01385 Transition Ty 3J 1.000 EACH] 850.0000 850.00] 808.5000 808.50] 669.8100 669.81
606-01390 End Anchor Ty 3K 1.000 EACH] 10500000 1050.00] 1113.0000 1113.00] 945.9200 945.92
606-02005 End Anchor (Flared) 5.000 EACH| 15000000 7500.00] 1627 .5000 8137.50] 1606.0100 8030.05
607-11525 Fence (Plastic) 3800.000 LF | 4.0000  15200.00] 2.8900  10982.00] 2.8100  10678.00
609-24003 Gutter Ty 2 (3 Ft) 160.000 LF | 22.0000 3520.00] 52.5000 8400.00] 25.3100 4049 .60
609-60011 Curb Ty & M 3593.000 LF | 12.0000  43116.00] 9.6600  34708.38] 8.9500  32157.35
612-00001 Delin (Ty 1) 208.000 EACH| 10.0000 2080.00] 24.1500 5023.20] 23.5200 4892.16
612-00002 Delin (Ty I1) 56.000 EACH] 15.0000 840.00] 25.2000 1411.20] 245400 1374.24
612-00003 Delin (Ty 111) 99.000 EACH] 20.0000 1980.00] 26.2500 2598.75] 25.5700 2531.43
612-00031 Delin (Ty 1) (Extra Ht) 119.000 EACH]| 30.0000 3570.00] 48.3000 5747.70] 47.0400 5597.76
612-00032 Delin (Ty I11) (Extra Ht) 30.000 EACH] 40.0000 1200.00] 50.4000 1512.00] 49.0900 1472.70
612-00033 Delin (Ty 111) (Extra Ht) 29.000 EACH] 50.0000 1450.00] 52.5000 1522 .50] 51.1300 148277
613-01200 2 In Elec Cond (P) 3700.000 LF | 30.0000 111000.00] 12.7900  47323.00] 10.2300  37851.00
614-01522 Steel Sign Supp (2-In Rd)( 27.000 EACH] 90.0000 2430.00] 78.7500 2126.25] 76.7000 2070.90
614-01578 Steel Sign Supp (2-17/2 In 7.000 EACH] 200.0000 1400.00] 210.0000 1470.00] 204.5200 1431.64
614-80385 Rumble Strip 94188.000 LF | 0.2000  18837.60] 0.1100  10360.68] 0.1200  11302.56

615-00030 Emb Prot Ty 3 8
620-00002 Field Office (CL 2) 1
620-00012 Field Lab (CL 2) 1. - - - - - -
620-00020 Sanitary Facility 1.000 EACH] 1500.0000 1500.00] 2625.0000 2625.00] 2556.5300 2556.53
625-00000 Const Surveying 1
626-00000 Mobilization 1

1

|

|
626-01000 Public Info Services .000 L S | 5000.0000 5000.00] 5546.5200 5546 .52] 10226.1100 10226.11
627-00005 Epoxy Pvmt Mkg 633.000 GAL | 80.0000 50640.00] 79.8000 50513.40] 72.6100 45962.13
627-00011 Pvmt Mkg Paint (Waterborne 1265.000 GAL | 35.0000 44275.00] 34.6500 43832.25] 35.7900 45274.35
627-40000 Methyl Methacrylate Pvmt M 47.000 GAL | 275.0000 12925.00] 341.2500 16038.75] 409.0400 19224 .88
630-00000 Flagging 3500.000 HOUR] 22.0000 77000.00] 22.0500 77175.00] 21.4700 75145.00
630-00001 Pilot Car Operation 400.000 HOUR] 37.0000 14800.00] 39.9000 15960.00] 38.8600 15544 .00

630-00007 Traf Ctrl Inspection 50.000 DAY | 125.0000 6250.00] 94 .5000 4725.00] 92.0400 4602.00
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LETTING NO. : 20120322 CONTRACT ID : C18789 COUNTIES : MONTEZUMA LA PLATA
LETTING DATE : 03/22/12 REGION : 5
LETTING TIME : 10:00 AM

IC 0) -EST- IC 1) 672A 1C 2) 027A
IENGINEER"S ESTIMATE JOLDCASTLE SW GROUP, INC. JAPC SOUTHERN CONSTRUCTION
| | |

ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT

------------------------------------------------------ e

630-00012 Traf Ctrl Mgmt 120.000 DAY | 600.0000  72000.00] 630.0000  75600.00] 613.5700  73628.40

630-80335 Barricade (3 M-A) (Temp) 4.000 EACH| 100.0000 400.00] 131.2500 525.00] 127.8300 511.32

630-80341 Const Traf Sign (A) 136.000 EACH]| 25.0000 3400.00] 26.2500 3570.00] 25.5700 3477.52

630-80342 Const Traf Sign (B) 92.000 EACH| 35.0000 3220.00] 42.0000 3864.00] 40.9000 3762.80

630-80343 Const Traf Sign (C) 4.000 EACH| 65.0000 260.00] 63.0000 252.00] 61.3600 24544

630-80344 Const Traf Sign (Spec) 103.000 SF | 15.0000 154500 12.6000 1297.80] 12.2700 1263.81

630-80355 Port Mesg Panel 2.000 EACH| 3800.0000 7600.00] 5250.0000  10500.00] 5113.0500  10226.10

630-80358 Flash Arrow Panel (C Ty) 2.000 EACH]| 1000.0000 2000.00] 1050.0000 2100.00] 1022.6100 204522

630-80360 Drum Channel Dev 200.000 EACH| 10.0000 2000.00] 21.0000 4200.00] 20.4500 4090.00

630-80363 Drum Channel Dev (Light) ( 20.000 EACH]| 30.0000 600.00] 42.0000 840.00] 40.9000 818.00

630-80370 Conc Barrier (Temp) 1100.000 LF | 11.0000  12100.00] 33.3800  36718.00] 30.6800  33748.00

630-80380 Traffic Cone 300.000 EACH| 5.0000 1500.00] 6.3000 1890.00] 6.1400 184200

630-80520 Mobile Pvmt Mkg Zone 5.000 DAY | 1100.0000 5500.00] 3675.0000  18375.00] 204.5200 1022.60
| | |

SECTION TOTALS 1 $ 6,079,680.40] $ 6,992,928.97| $ 7,075,594 .67

—————————————————————————————————————————————————————— e
|

CONTRACT TOTALS $ 6,079,680.40] $ 6,992,928.97] $ 7,075,594.67




COLORADO DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

LETTING NO. : 20120322 CONTRACT ID : C18789 COUNTIES : MONTEZUMA
LETTING DATE : 03/22/12 REGION -5
LETTING TIME : 10:00 AM
IC 3 ) 005A IC 4 ) 091A |
JA & S CONSTRUCTION CO. |ELAM CONSTRUCTION, INC. |
| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT |
------------------------------------------------------ e S
SECTION 0001 ROADWAY | | |
| | |
201-00000 Clear and Grub 1.000 L S | 44000.0000 44000.00] 11565.0000 11565.00]
202-00023 Rem Emb Prot Ty 3 4_000 EACH] 1900.0000 7600.00] 445 _.0000 1780.00]
202-00035 Rem Pipe 68.000 LF | 700.0000 47600.00] 52.0000 3536.00]
202-00090 Rem Delineator 467 .000 EACH] 7.0000 3269.00] 13.0000 6071.00]
202-00201 Rem Curb 2666.000 LF | 8.0000 21328.00] 0.3000 799.80]
202-00220 Rem Asphalt Mat 1963.000 SY | 22.0000 43186.00] 12.1500 23850.45]
202-00240 Rem Asphalt Mat (Planing) 8500.000 SY | 5.0000 42500.00] 4_.5000 38250.00]
202-00425 Rem Bridge Railing 307.000 LF | 11.0000 3377.00] 45.0000 13815.00]
202-00450 Rem Port Present Str (1) 41.000 Sy | 330.0000 13530.00] 370.0000 15170.00]
202-00453 Rem Port Present Str (2) 16.000 SY | 300.0000 4800.00] 330.0000 5280.00]
202-00503 Rem Port Present Str 83.000 sy | 285.0000 23655.00] 330.0000 27390.00]
202-04002 Clean Culvert 6.000 EACH] 1500.0000 9000.00] 1500.0000 9000.00]
202-05100 Sandblasting Reinf Steel 84.000 sy | 40.0000 3360.00] 42.0000 3528.00]
203-00060 Emb Matl (CIP) 11821.000 CY | 240000 283704 .00] 23.7500 280748.75]
203-01100 Proof Rolling 8.000 HOUR] 120.0000 960.00] 110.0000 880.00]
203-01500 Blading 20.000 HOUR] 130.0000 2600.00] 130.0000 2600.00]
203-01597 Potholing 60.000 HOUR] 220.0000 13200.00] 370.0000 22200.00]
203-01622 Sweeping (With Pickup Broo 40.000 HOUR] 240.0000 9600.00] 155.0000 6200.00]
203-02330 Laborer 40.000 HOUR] 50.0000 2000.00] 55.7500 2230.00]
206-00000 Str Excav 208.000 CY | 46.0000 9568.00] 205.0000 42640.00]
206-00100 Str Bkfl (CL 1) 2.000 CY | 140.0000 280.00] 335.0000 670.00]
207-00205 Topsoil 1314.000 CY | 19.0000 24966.00] 6.6500 8738.10]
207-00210 Stockpile Topsoil 2878.000 CY | 12.0000 34536.00] 2.0000 5756.00]
208-00002 Erosion Log (12 1In) 11060.000 LF | 4_0000 44240.00] 4 _.5000 49770.00]
208-00011 Erosion Bales (Weed Free) 875.000 EACH] 17.0000 14875.00] 19.0000 16625.00]
208-00020 Silt Fence 5350.000 LF | 1.2000 6420.00] 1.5000 8025.00]
208-00045 Conc Washout Str 1.000 EACH] 1800.0000 1800.00] 1855.0000 1855.00]
208-00070 Vehicle Tracking Pad 5.000 EACH] 1400.0000 7000.00] 1650.0000 8250.00]
208-00103 Removal and Disposal of Se 40.000 HOUR] 45.0000 1800.00] 58.0000 2320.00]
208-00105 Removal and Disposal of Se 40.000 HOUR] 120.0000 4800.00] 175.0000 7000.00]
208-00206 Erosion Control Supervisor 120.000 DAY | 130.0000 15600.00] 170.0000 20400.00]
210-00010 Res Mailbox Str 2.000 EACH] 350.0000 700.00] 190.0000 380.00]
210-00425 Res Bridge Railing 307.000 LF | 26.0000 7982.00] 95.0000 29165.00]
210-00810 Res Ground Sign 34.000 EACH] 220.0000 7480.00] 380.0000 12920.00]
210-04030 Modify Guardrail 15497.000 LF | 4.0000 61988.00] 5.0000 77485.00]
212-00006 Seeding (Native) 7.450 ACRE] 500.0000 3725.00] 1200.0000 8940.00]
212-00032 Soil Conditioning 7.450 ACRE] 3400.0000 25330.00] 7450.0000 55502.50]
213-00004 Mulching (Weed Free Straw) 7.450 ACRE] 500.0000 3725.00] 1400.0000 10430.00]
213-00061 Mulch Tackifier 1490.000 LB | 2.5000 3725.00] 5.2500 7822.50]
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COLORADO DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

LETTING NO. : 20120322 CONTRACT ID : C18789 COUNTIES : MONTEZUMA
LETTING DATE : 03/22/12 REGION -5
LETTING TIME : 10:00 AM
IC 3 ) 005A 4 ) 091A |
JA & S CONSTRUCTION CO. |ELAM CONSTRUCTION, INC. |
| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT |
------------------------------------------------------ e S
216-00041 Soil Reten Blanket (S/C) 4808.000 Sy | 2.0000 9616.00] 4.0000 19232.00]
304-02000 ABC (CL 2) 2620.000 TON | 22 .0000 57640.00] 40.0000 104800.00]
304-06000 ABC (CL 6) 1853.000 TON | 23.0000 42619.00] 45.0000 83385.00]
304-09014 ABC (Spec) 16135.000 TON | 20.0000 322700.00] 425500 686544 _25]
403-00720 HMA (Patching) (Asph) 1932.000 TON | 130.0000 251160.00] 130.0000 251160.00]
403-09500 Furnish HMA 3832.000 TON | 90.0000 344880.00] 90.8500 348137.20]
403-34721 HMA (Gr SX) (75) (PG 58-28 34965.000 TON | 88.0000 3076920.00] 115.0000 4020975.00]
405-00100 Heating and Remixing Treat  139352.000 SY | 5.9000 822176.80] 7.5000 1045140.00]
411-10255 Emul Asph (SS) 15388.000 GAL | 3.0000 46164 .00] 2.5000 38470.00]
411-90010 Asph Rejuvenating Agent 7038.000 GAL | 3.0000 21114 .00] 4.0000 28152 .00]
420-00510 Geotextile (Cr Reduc) (H D 330.000 sy | 18.0000 5940.00] 18.0000 5940.00]
506-00209 Riprap (9 In) 22.000 CY | 120.0000 2640.00] 140.0000 3080.00]
506-00224 Riprap (24 1In) 126.000 CY | 150.0000 18900.00] 160.0000 20160.00]
507-00400 Bitum S and D Pave (Asph) 8.000 TON | 200.0000 1600.00] 390.0000 3120.00]
515-00120 Waterproofing (Membrane) 517.000 SY | 19.0000 9823.00] 30.0000 15510.00]
515-00400 Concrete Sealer 144 _.000 SY | 18.0000 2592.00] 20.0000 2880.00]
515-00410 Concrete Sealer (Calcium N 134.000 SY | 42.0000 5628.00] 50.0000 6700.00]
518-01050 Br Expan Device (Special) 82.000 LF | 60.0000 4920.00] 72.0000 5904.00]
601-01010 Conc CL Bz 85.000 CY | 400.0000 34000.00] 425.0000 36125.00]
601-03040 Conc CL D (Bridge) 23.000 CcY | 800.0000 18400.00] 950.0000 21850.00]
601-03041 Conc CL D (Bridge) (Spec) 3.000 CY | 2000.0000 6000.00] 2000.0000 6000.00]
602-00020 Reinf Steel (Epoxy) 1625.000 LB | 3.0000 4875.00] 3.2500 5281.25]
603-10180 18 In CSP 19.000 LF | 95.0000 1805.00] 195.0000 3705.00]
603-10240 24 In CSP 155.000 LF | 130.0000 20150.00] 110.0000 17050.00]
603-10360 36 In CSP 15.000 LF | 200.0000 3000.00] 185.0000 2775.00]
603-30018 18 In SES 1.000 EACH] 300.0000 300.00] 130.0000 130.00]
603-30036 36 In SES 1.000 EACH] 600.0000 600.00]| 575.0000 575.00]
603-50012 12 In Plastic Pipe 140.000 LF | 35.0000 4900.00] 20.5000 2870.00]
606-00301 Gdrail Ty 3 (6-3) 2975.000 LF | 20.0000 59500.00] 23.0000 68425.00]
606-01385 Transition Ty 3J 1.000 EACH] 800.0000 800.00] 970.0000 970.00]
606-01390 End Anchor Ty 3K 1.000 EACH] 1200.0000 1200.00] 1350.0000 1350.00]
606-02005 End Anchor (Flared) 5.000 EACH] 1500.0000 7500.00] 1955.0000 9775.00]
607-11525 Fence (Plastic) 3800.000 LF | 4_0000 15200.00] 5.0000 19000.00]
609-24003 Gutter Ty 2 (3 Ft) 160.000 LF | 33.0000 5280.00] 31.0000 4960.00]
609-60011 Curb Ty 6 M 3593.000 LF | 15.0000 53895.00] 11.0000 39523.00]
612-00001 Delin (Ty 1) 208.000 EACH] 18.0000 3744.00] 20.0000 4160.00]
612-00002 Delin (Ty I1) 56.000 EACH] 19.0000 1064.00] 23.0000 1288.00]
612-00003 Delin (Ty 111) 99.000 EACH] 20.0000 1980.00] 25.0000 2475.00]
612-00031 Delin (Ty 1) (Extra Ht) 119.000 EACH] 32.0000 3808.00] 33.0000 3927.00]
612-00032 Delin (Ty I1) (Extra Ht) 30.000 EACH]| 34.0000 1020.00] 35.0000 1050.00]
612-00033 Delin (Ty 111) (Extra Ht) 29.000 EACH] 35.0000 1015.00] 38.0000 1102.00]
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COLORADO DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

LETTING NO. : 20120322 CONTRACT ID : C18789 COUNTIES : MONTEZUMA
LETTING DATE : 03/22/12 REGION -5
LETTING TIME : 10:00 AM
IC 3 ) 005A 1C 4 ) 091A |
IA & S CONSTRUCTION CO.  |ELAM CONSTRUCTION, INC. |
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT |
------------------------------------------------------ e+
613-01200 2 In Elec Cond (P) 3700.000 LF | 14.0000  51800.00] 5.0000  18500.00]
614-01522 Steel Sign Supp (2-1n Rd)( 27.000 EACH] 44.0000 1188.00] 120.0000 3240.00]
614-01578 Steel Sign Supp (2-1/2 In 7.000 EACH| 300.0000 2100.00] 315.0000 2205.00]
614-80385 Rumble Strip 94188.000 LF | 0.1200  11302.56] 0.1500  14128.20]
615-00030 Emb Prot Ty 3 8.000 EACH] 1400.0000  11200.00] 1325.0000  10600.00]
620-00002 Field Office (CL 2) 1.000 EACH|  14000.0000  14000.00] 30000.0000  30000.00]|
620-00012 Field Lab (CL 2) 1.000 EACH| 15000.0000  15000.00] 26000.0000  26000.00]
620-00020 Sanitary Facility 1.000 EACH] 5000.0000 5000.00] 625.0000 625.00]
625-00000 Const Surveying 1.000 L S | 41000.0000  41000.00] 37500.0000  37500.00]
626-00000 Mobi lization 1.000 L S | 718052.6300 718052.63] 620000.0000 620000.00]
626-01000 Public Info Services 1.000 L S | 12000.0000  12000.00] 9000.0000 9000.00]
627-00005 Epoxy Pvmt Mkg 633.000 GAL | 80.0000  50640.00] 90.0000  56970.00]
627-00011 Pvmt Mkg Paint (Waterborne 1265.000 GAL | 35.0000  44275.00] 45.0000  56925.00]
627-40000 Methyl Methacrylate Pvmt M 47.000 GAL | 400.0000  18800.00] 495.0000  23265.00]
630-00000 Flagging 3500.000 HOUR| 19.0000  66500.00] 30.0000 105000.00]
630-00001 Pilot Car Operation 400.000 HOUR] 40.0000  16000.00] 50.5000  20200.00]
630-00007 Traf Ctrl Inspection 50.000 DAY | 60.0000 3000.00] 220.0000  11000.00]
630-00012 Traf Ctrl Mgmt 120.000 DAY | 440.0000  52800.00] 665.0000  79800.00]
630-80335 Barricade (3 M-A) (Temp) 4.000 EACH]| 55.0000 220.00] 315.0000 1260.00]
630-80341 Const Traf Sign (A) 136.000 EACH| 12.0000 1632.00] 50.0000 6800.00]
630-80342 Const Traf Sign (B) 92.000 EACH] 12.0000 1104.00] 70.0000 6440.00]
630-80343 Const Traf Sign (C) 4.000 EACH]| 12.0000 48.00] 75.0000 300.00]
630-80344 Const Traf Sign (Spec) 103.000 SF | 20.0000 2060.00] 25.0000 2575.00]
630-80355 Port Mesg Panel 2.000 EACH|  12000.0000  24000.00] 12000.0000  24000.00]
630-80358 Flash Arrow Panel (C Ty) 2.000 EACH| 1200.0000 2400.00] 945.0000 1890.00]
630-80360 Drum Channel Dev 200.000 EACH| 14..0000 2800.00] 19.0000 3800.00]
630-80363 Drum Channel Dev (Light) ( 20.000 EACH| 15.0000 300.00] 25.0000 500.00]
630-80370 Conc Barrier (Temp) 1100.000 LF 65.0000  71500.00] 55.0000  60500.00]
630-80380 Traffic Cone 300.000 EACH| 3.0000 900.00] 13.0000 3900.00]
630-80520 Mobile Pvmt Mkg Zone 5.000 DAY | 300.0000 1500.00] 250.0000 1250.00]
| |
SECTION TOTALS | $ 7,399,999.99| $ 9,031,417.00]
------------------------------------------------------ SR
|

CONTRACT TOTALS

$ 7,399,999.99] $ 9,031,417.00]
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